STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 22/ 04 IN I MPERI AL COUNTY | N EL CENTRO AT 04/ 26/ 04
CONTRACT NUMBER 11- 256304 ROUTE 8 AND 86 SEPARATI ON CONTRACT CODE 'C '
LOCATI ON 11-1MP-86-5.9/6.1 42 CONTRACT | TEMS

TRAFFI C SI GNAL AND LI GHTI NG FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB4N 750, 000 TOTAL NUMBER OF WORKI NG DAYS 305
NUMBER OF Bl DDERS 2 ENG NEERS EST 963, 000. 00 AMOUNT UNDER 139, 802. 00 PERCENT UNDER EST 14.52
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 823, 198. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1, 104, 670. 00 2 3 D ENTERPRI SES | NCORPCRATED 858 272-3191 SB PREF CLAI MED
00621125
2180 GARNET AVENUE STE 1A FAX 858 272-6089 BID I S OVER SBP

SAN DI EGO CA 92109 PREFERENCE LI M TS



11- 256304 Bl D245
11-1MP-86-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 22/ 04 04/ 26/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERSI DE CA
PAYCO SPECI ALTI ES | NC PAVEMENT MARKI NG
CHULA VI STA CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS AND ROADWAY SI GNS
NI POMO CA
SUN LANDSCAPE | NC LANDSCAPI NG AND | RRI GATI ON

EL CENTRO CA
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Bl DDER | D NAME AND ADDRESS
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04/ 26/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PAYCO SPECI ALTI ES
CHULA VI STA CA

SELECT ELECTRI C
SPRI NG VALLEY CA

STRI PI NG

ELECTRI CAL



11- 256304 Bl D245

11- | MP- 86- 5 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 22/ 04 04/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 032507 SWEEPER EA 1 25, 000. 00 25, 000. 00
4 074028 TEMPORARY FI BER ROLL M 300 20. 00 6, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00* 65, 000. 00
8 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 2 3, 000. 00 6, 000. 00
9 150717 REMOVE TRAFFI C STRI PE AND PAVENENT M2 91 16. 00 1, 456. 00
MARKI NG
10 150742 REMOVE ROADSI DE Sl GN EA 11 120. 00 1, 320. 00
11 152320 RESET ROADSI DE SI GN EA 21 210. 00 4, 410. 00
12 152390 RELOCATE ROADSI DE SI GN EA 6 210. 00 1, 260. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 1, 180 10. 00 11, 800. 00
14 153210 REMOVE CONCRETE VB 63 120. 00 7.560. 00
15 190101 ROADVWAY EXCAVATI ON VB 1, 220 32. 00 39, 040. 00
16 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 17, 000. 00* 17, 000. 00
17 (S) 200114 ROCK BLANKET MR 690 180. 00 124, 200. 00
18 (S) 032508 DECOMPOSED GRANI TE VB 88 350. 00 30, 800. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
20 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 13, 000. 00* 13, 000. 00
21 208909 EXTEND 200 MM CONDUI T M 11 675. 00 7. 425. 00
22 250401 CLASS 4 AGGREGATE SUBBASE VB 210 45. 00 9, 450. 00
23 260201 CLASS 2 AGGREGATE BASE B 290 45. 00 13, 050. 00
24 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.2 2, 700. 00 540. 00
25 390102 ASPHALT CONCRETE ( TYPE A) TONN 450 90. 00 40, 500. 00
26 394001 PLACE ASPHALT CONCRETE DI KE M 67 35. 00 2, 345. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 0.6 2, 700. 00 1, 620. 00
28 566011 ROADSI DE SI GN - ONE POST EA 8 300. 00 2, 400. 00
29 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 110. 00 550. 00
METHOD)
30 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 4 1, 000. 00 4, 000. 00
31 032509 M NOR CONCRETE (CURB, SI DEWALK, CURB VB 74 850. 00 62, 900. 00
RAMP AND CONCRETE MOW STRI P)
32 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 11, 000. 00 11, 000. 00
33 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 50, 000. 00 50, 000. 00
34 032510 CONCRETE BARRI ER (TYPE 60 E) M 45 600. 00 27, 000. 00

( MODI FI ED)



11- 256304 Bl D245

11-1MP-86-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 22/ 04 04/ 26/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 90 37.00 3, 330. 00
36 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,500 1.10 2, 750. 00
37 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 360 1.60 3,776.00
38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 520 3.30 1, 716. 00
39 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 60, 000. 00* 60, 000. 00
40 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 53, 000. 00* 53, 000. 00
41 (S) 868007 REMOVE LI GHTI NG STANDARD LS LUMP SUM 2, 000. 00* 2, 000. 00
42 999990 MOBI LI ZATI ON LS LUVP SUM 83, 000. 00* 83, 000. 00

TOTAL 823, 198. 00



11- 256304 Bl D245

11-1MP-86-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 22/ 04 04/ 26/ 04
| TEM SECOND
Bl D AMOUNT

1 6, 000. 00* 6000. 00

2 18, 000. 00* 18000. 00

3 4, 000. 00 4000. 00

4 15. 00 4500. 00

5 3, 000. 00 3000. 00

6 20, 000. 00* 20000. 00

7 50, 000. 00* 50000. 00

8 6, 000. 00 12000. 00

9 30. 00 2730. 00
10 400. 00 4400. 00
11 500. 00 10500. 00
12 800. 00 4800. 00
13 20. 00 23600. 00
14 300. 00 18900. 00
15 60. 00 73200. 00
16 25, 000. 00* 25000. 00
17 250. 00 172500. 00
18 100. 00 8800. 00
19 40, 000. 00* 40000. 00
20 20, 000. 00* 20000. 00
21 300. 00 3300. 00
22 80. 00 16800. 00
23 100. 00 29000. 00
24 1, 000. 00 200. 00
25 140. 00 63000. 00
26 60. 00 4020. 00
27 1, 000. 00 600. 00
28 400. 00 3200. 00
29 600. 00 3000. 00
30 2, 000. 00 8000. 00
31 700. 00 51800. 00
32 10, 000. 00 10000. 00
33 10, 000. 00 10000. 00
34 800. 00 36000. 00
35 50. 00 4500. 00
36 2.00 5000. 00
37 2.00 4720. 00
38 5.00 2600. 00
39 136, 000. 00* 136000. 00




11- 256304
11-1 MP-86-5
04/ 22/ 04
SECOND
BI D AMOUNT
135, 000. 00* 135000. 00
6, 000. 00* 6000. 00
50, 000. 00* 50000. 00
1,104, 670. 00
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